

ADDENDUM # 02

Issued by/Contact Name	Andrea Kozak Engineering Coordinator Town of High River
Addendum Issue Date	July 24, 2020
Email and Phone Number	engineering@highriver.ca
RFP Package Name and Description	Back Lane Repaving Downtown between 3 rd and 4 th Ave SW
RFP Package Issue Date	July 15, 2020
Instructions	Acknowledge receipt of Addendum #02 in Proposal Submission
Attachments	None
Issued to	Prospective proponents

Question #7 from Proponent


Can the proposal submission date be extended a couple days?

Unfortunately, we are not able to provide an extension to the proposal submission date.

Question #8 from Proponent

We noted the old bollard bases and there was some sort of concrete slab as well behind 111 3 Ave SW (highlighted in yellow on the attached page). Can you advise on how we will get compensated for coming across these miscellaneous concrete structures?

The Town believes these structures are on private property and outside of the paving area specified in the drawings. However, if during construction, additional work is required to remove the structures, the Contractor will be compensated on a force account basis.



Revision of Substantial Completion Date

The date of substantial completion has been extended from August 30th to September 15th.

Please replace Schedule section in Schedule “A” – Work Requirements with the following.

Schedule

1. High River expects that the Work will be commencing in the **Summer of 2020** with substantial completion of the construction Work achieved on or before **September 15th, 2020**.

Please replace Schedule section in Schedule “B” – Proposal Content Requirements with the following.

Schedule

1. The Work is expected to commence upon awarding the contract and to be substantially completed by **September 15th, 2020**. Provide a schedule for the performance of the Work.

- End of Document -